STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

12/ 06/ 05
05-0L8304

05- MON-198-7. 0/ 25. 8

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

1, 292, 292.

1, 315, 618.

1, 322, 260.

1, 331, 779.

1, 406, 901.

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N MONTEREY COUNTY NEAR SAN LUCAS
AT VARI QUS LOCATI ONS

ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

HMLA
1,002, 207. 50
Bl DDER | D

00 3
04 1
00 5
00 2
50 4

0
AMOUNT OVER

290, 084. 50

Bl D245
PACE 1
12/ 07/ 05
CONTRACT CODE 'B '
14 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

UNI ON ASPHALT | NC

P O BOX 1280
SANTA MARI A CA 93456

PAVEX CONSTRUCTI ON DI VI SI ON

120 GRANI TE ROCK WAY
SAN JOSE CA 95136

MAVERI CK ASPHALT | NC

798 TUCKER
TEHACHAPI

ROAD SUI TE 4
CA 93561

LEES PAVI NG | NC

1212 N PLAZA DRI VE
VISALIA CA 93291

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

805 922-9858
00523019
805 349-8301

408 574-1400
00000022
408 365-9548

661 823-1134
00862646
661 823-1139

559 651-1337
00282929
559 651-2335

3. 0%
35

EST 28. 94

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



05-0L8304

05- MON- 198 S

12/ 06/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

UMMARY OF REMAI NI NG BI DDERS PAGE 2
12/ 07/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO SHOULDER MACHI NE

GOSHEN CA

FARWEST SAFETY CONSTRUCTI ON AREA SI GNS

LODI CA

GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTROL PLAN

FOUNTAI N VALLEY CA

THOVAS AND PRATT
VALLEJO CA

WORKS STRI PI NG AND NMARKI NG
VEST COVINA CA

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG



05-0L8304 Bl D245
05- MON- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
12/ 06/ 05 12/ 07/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STATEW DE SAFETY AND SI GNS | TEM 3
NI POMO CA
WORKS STRI PI NG AND MARKI NG SERVI CE | NC I TEMS 10 THRU 14
VWEST COVINA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ABSL COLD PLANE
HAYWARD CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

LONELL SUPPLY
PRUNEDALE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

USA CONSTRUCTI ON
SAN JOSE CA

WORKS STRI PI NG AND NMARKI NG
VEST COVINA CA

PORTABLE CHANGEABLE MESSAGE SI GNS

STORM WATER POLLUTI ON PREVENTI ON PLAN

PAI NT BI NDER ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

PAI NT BI NDER ( PARTI AL)

STRI PI NG



05-0L8304 Bl D245
05- MON- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
12/ 06/ 05 12/ 07/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG SYSTEMS | TEM 6
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS I TEM 3
NI POMO CA
TI TAN I TEM 1
REDDI NG CA
WORKS STRI PI NG AND MARKI NG | NC I TEMS 10 THRU 14

VWEST COVINA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO EQUI PMENT RENTAL
GOSHEN CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALIA CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA

TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL
MOUNTAI N RANCH CA



05-0L8304 Bl D245

05- MON- 198 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
12/ 06/ 05 12/ 07/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 000. 00 1, 000. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2, 000. 00 2, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 334, 267. 00 334, 267. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 8, 000. 00 8, 000. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 4 1, 000 20. 00 20, 000. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 3, 150 40. 00 126, 000. 00
8 390102 ASPHALT CONCRETE (TYPE A) TONN 12, 300 60. 00 738, 000. 00
9 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 51 100. 00 5, 100. 00
10 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 17 75. 00 1, 275. 00
11 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 16, 900 1.00 16, 900. 00
12 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 250 1.00 5, 250. 00
(BROKEN 10.98 M- 3.66 M
13 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 38, 700 .50 19, 350. 00
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4, 550 3.00 13, 650. 00

TOTAL 1,292, 292. 00



05-0L8304 Bl D245

05- MON- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
12/ 06/ 05 12/ 07/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 1, 500. 00 1500. 00 5, 000. 00 5000. 00 1, 500. 00 1500. 00
2 7, 800. 00 7800. 00 3, 500. 00 3500. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
3 2,700. 00 2700. 00 2,500. 00 2500. 00 5, 000. 00 5000. 00 3, 800. 00 3800. 00
4 82, 262. 84 82262. 84 60, 000. 00 60000. 00 89, 050. 00 89050. 00 60, 000. 00 60000. 00
5 9, 200. 00 9200. 00 5, 200. 00 5200. 00 12, 000. 00 12000. 00 8, 000. 00 8000. 00
6 20. 00 20000. 00 14. 00 14000. 00 25.00 25000. 00 25.00 25000. 00
7 42.00 132300. 00 39. 00 122850. 00 43. 00 135450. 00 65. 00 204750. 00
8 79. 00 971700. 00 84. 00 1033200. 00 79. 00 971700. 00 84. 60 1040580. 00
9 760. 00 38760. 00 700. 00 35700. 00 600. 00 30600. 00 1.00 51. 00
10 55. 60 945. 20 50. 00 850. 00 55. 00 935. 00 58. 00 986. 00
11 .95 16055. 00 .85 14365. 00 .94 15886. 00 .70 11830. 00
12 .70 3675. 00 .70 3675. 00 .72 3780. 00 .75 3937. 50
13 .40 15480. 00 .35 13545. 00 .39 15093. 00 . 66 25542. 00
14 2.80 12740. 00 2.50 11375. 00 2.70 12285. 00 3.50 15925. 00
TOT 1, 315, 618. 04 1, 322, 260. 00 1, 331, 779. 00 1, 406, 901. 50



